APPENDIX 3 - Robins AFB Site-Specific Requirements

3.0 Introduction

This appendix covers site-specific requirements at Robins AFB.  

Robins AFB will implement support in two phases.   In phase 1, contractor will receive orders and deliver material to WR-ALC/MA HDSC’s but will not be required to man HDSC’s or deliver material to POU cabinets.    In phase 2, contractor will inventory and deliver material directly to POU cabinets and/or man HDSC pharmacies as required.

3.1 Specific Requirements

3.1.1 WR-ALC will implement at the Phase 1 level for WR-ALC/MA organizations.   Phase 2 and/or inclusion of tenant organizations will be optional based on future Robins AFB requirements.

3.1.2 WR-ALC does not have centralized Hazardous Material Dispensing Facilities (HMDF).  Government personnel in individual HDSC’s currently accomplish dispensing requirements.   These tasks would become the responsibility of the contractor in Phase 2.    However, contractor shall make recommendations during Phase 1 and/or Phase 2 concerning procurement of material in the correct sized containers in lieu of dispensing if the correct sized containers can be procured from DoD or commercial sources and it provides better value to the government. 

3.1.3 Common Access Cards (CAC) shall be required for all contractor personnel that require base access.   In addition, special security access shall be required for those contractor personnel that need access to the avionics areas in building 640 and 645 that are controlled areas.  Contractor personnel requiring daily and/or unrestricted access to avionics areas will require a security clearance.  

3.1.4 Contractor will provide MSDS data sheets for all material as required to the HazMat cell.

3.1.5 In addition to government training in Section 3, WR-ALC will provide the following training to contractor personnel.

3.1.5.1 Base Orientation:  This training will be provided no later than 1-week prior to contract start date for all contractor personnel to review HDSC locations, special requirements, and exact delivery destinations.   Subsequent training for new or replacement personnel will become the responsibility of the contractor. 

3.1.5.2 Flight Line Drivers Training:  For those contractor personnel that will operate vehicles on the aircraft ramps and service areas, flight line drivers training will be provided.   Contractor personnel cannot operate vehicles is these areas without successfully completing this course.  

3.1.6
The contractor will provide a customer support liaison to be located in the HazMat cell during normal duty hours.   This individual will provide direct support to receive orders, provide status on material, and coordinate all daily contractor HazMat operations.    The government will provide office space and access to government electronic systems as required.  

3.2 NSN Specific Sources

3.2.1 The prime vendor will utilize the following WR-ALC sources and schedules until they expire or can be replaced with contractor furnished material of equal specifications at the current or lower cost.   Each NSN contains special acquisition instructions.

3.2.2 DEFT PAINT  THROUGH GSA SCHEDULE  Expires Jul 04
3.2.2.1 8010014166557  862 kits to be delivered on the 15th of each month

3.2.2.2 8010014790449  688 kits to be delivered on the 15th of each month

3.2.2.3 8010014924699  112 kits to be delivered on the 15th of each month

3.2.2.4 8010014924701  167 kits to be delivered on the 15th of each month

3.2.2.5 8010015053700    34 kits to be delivered on the 15th of each month

3.2.2.6 8010014924700    30 kits to be delivered on the 15th of each month

3.2.3 CRAWFORD LABORATOY  03P0241  renew Mar 04

3.2.3.1 8010P22750E   20 kits on Nov 15, 20 kits on Jan 15, 20 kits on mar 15 

3.2.4 ELDORADO CHEMICAL  03P0114  renew Nov 03 

3.2.4.1 8010PHT-2230  12 in Nov

3.3.5 B&B TRITECH  03A0029  expires Sep 04, As needed

3.3.5.1 8010P5095

3.3.5.2 8010010176934

3.3.5.3 7930P936870F

3.3.5.4 8010P5151-B

3.3.5.5 6850PB&BREGEL  

3.3.6 PRC-DESOTO  01A0036  expires Nov 05, As needed

3.3.6.1 8010013582900                  8030P825X309PT                       8030PPS872B1/2

3.3.6.2 8030PSEMKIT                   8030PPR-2200B1                        8030010366936

3.3.6.3 8030012905136                  8030013333953                           8030003126128

3.3.6.4 8030006020107                  8030005608758                           8030003487888

3.3.6.5 8030006020045                  8030004853237                           8030011840329

3.3.6.6 8030011840330                  8030007535009                           8030013690049

3.3.6.7 8030013952728                  8030012342793                           8030011184083

3.3.6.8 8030000087196                  8030001520062                           8030013470975

3.3.6.9 8030013470977                  8030007535008                           8030007535007

3.3.6.10 8030013690050                  8030010935383                           8030011840328

3.3.6.11 8030P823-707SP                8030P827-707IB                         8010014416030

3.3.6.12 8010P8110F36118
3.3.7 CYTEC THROUGH GSA SCHEDULE   renew Jun 04

3.3.7.1 8040011971696  51 GL every two weeks

3.3.7.2 8040013253009  15 RO every two weeks

3.3.7.3 8040001855631 15 BX  each month beginning Feb 04 ending Apr 04
3.3.8 STEPHAN CO  00A0075  expires Oct 05

3.3.8.1 8030010933607

3.3.9 3 M CENTER   03P0053  expires  Oct 03 to be renewed

3.3.9.1 8040PEC776QT  120 QT per month

3.3.10 ENVIRONMENTAL RESOURCE   03P0176  expires Mar 04 to be renewed

3.3.10.1 6810PWW11-M  1 per month

3.3.11 SIMMONS CHEMICAL  99A0082  expires 27 Jul 04

3.3.11.1 6850PHFE-7100  as needed

3.3.12 ENVIROTECH INTL INC   03P0514  expires May 04

3.3.12.1 6850P-ENSOLV  2 drums per month

3.3.13 WEST PENETONE   CONTRACT NUMBER NOT ASSIGNED  expires Oct 04

3.3.13.1 6850014181712  5 per month

3.3.14 HOLOX  99A0068   expires Apr 04, OXYGEN SERVICES 99A0050   expires  Apr 04

3.3.14.1 6830002708216

3.3.15 HOLOX 99A0077  expires Sep 04, OXYGEN SERVICES 99A0078  expires Sep 04

3.3.15.1 6830L149353F

3.3.16 HOLOX  99A0054  expires Feb 04, OXYGEN SERVICES  99A0037 expires Feb 04

3.3.16.1 6830002818808

3.3.17 AIRGAS  99A0044  expires Feb 04, HOLOX   99A0046  expires Feb 04, OXYGEN SERVICES  99A0062  expires Feb 04

3.3.17.1 6830l914653F

3.3.18 HOLOX  99A0030 expires Nov 03, OXYSERVICES  99A0031 expires Nov 03, ALLIED GAS  99A0033  expires Nov 03

3.3.18.1 6830L914653F

3.3.19 OXYGEN SERVICES  99A0080 expires May 05, HOLOX  99A0081 expires May 05

3.3.19.1 6830001690786

3.3.20 OXYGEN SERVICES  99A0072 expires Jun 04, HOLOX  99A0071 expires Jun 04

3.3.20.1 6830L937066F

3.3.21 HOLOX  99A0039 expires Dec 03, OXYGEN SERVICES  99A0040 expires Dec 03, AM WELD  99A0041 expires Dec 03

3.3.21.1 6830L937066F

3.3.22 HOLOX  99A0095 expires Aug 04, OXYGEN SERVICES  99A0096 expires Aug 04

3.3.22.1 6830PB00041F

3.3.23 HOLOX  99A0084 expires Aug 04, OXYGEN SERVICES  99A0085 expires Aug 04

3.3.23.1 6830L027078F

3.3.24 3.3.24  CC DICKSON  99A0079 expires Jun 04

3.3.24.1 6830PHCFC123

3.3.25 AIRGAS  99A0052 expires Feb 04, HOLOX   99A0053 expires Feb 04

3.3.25.1 6830006169183

3.3.26 HOLOX   00A0048 expires Nov 04, OXYGEN SERVICES  00A0049  expires Nov 04
3.3.26.1 6830L147483F

3.3.27 HOLOX  99A0067 expires Mar 04, OXYGEN SERVICES  99A0066  expires Mar 04
3.3.27.1 6830011247574

3.3.28 OXYGEN SERVICES  00A0050 expires Oct 04

3.3.28.1 6830008089530

3.3.29 VITCO  00A0052 expires Nov 04

3.3.29.1 6830P7800-001

3.3.30 ALLIED GAS  03P0085 expires Dec 03

3.3.30.1 6830L911412F

3.3.31 HOLOX  03P0105 expires Jan 04

3.3.31.1 6830002450199

3.3.32 CONTINENTAL 03P0205 expires Apr 04

3.3.32.1 6830002470219

3.3.33 CARBONIC  03P0205 expires Apr 04

3.3.33.1 6830l939088F

3.3.34 MICRO CARE CORP  03P0107 expires Jan 04

3.3.34.1 6830PVERTRELSMT

3.3.35 COYOL INT’L  03P0140 expires Feb 04

3.3.35.1 6830L147483F

3.3.36 OXYGEN SERVICES  03P0438 expires Aug 04

3.3.37 6830008089531

3.4  Hazardous Distribution Support Center (HDSC) Support

3.4.1   The following table represents those WR-ALC/MA HDSC’s that will require support under Phase 1.   HDSC annual issues include those items issued multiple times from a single container until exhausted directly to individual customers and are provided to assist in workload planning estimates.

Table 3.1

	Phase
	HDSC
	BLDG
	HDSC DESCRIPTION
	Street Address
	Operating Hours
	POU’s
	HDSC Annual Issues
	Phone

	1
	HDSC54A
	54
	C-5 MABA
	54 Starlifter Dr
	Day/Mid
	0
	20,691
	52052

	1
	HDSC50A
	50
	C-130 ISSUE POINT MABB
	95 Starlifter Dr
	Day/Mid/N
	0
	28,697
	63399

	1
	HDSC91A
	91
	C-130 MABB
	Bluilding 91 Taxiway 3C
	Day/Mid
	6
	38,313
	61086

	1
	 HDSC125C
	149
	CANOPY SHOP MABF
	80 Robins Pkwy
	Day
	0
	295
	61606

	1
	HDSC137A
	137
	PHARMACY MABF
	145 Hercules St
	Day/Mid/N
	1
	7,650
	69578

	1
	HDSC144A
	144
	NON-DESTRUCTIVE TEST F-15 MABF
	88 Phantom St
	Day
	0
	1,140
	63138

	1
	HDSC125B
	125
	C-141 SEALANT CRIB MABJ
	
	Day/Mid
	6
	69,948
	62526

	1
	HDSC82A
	82
	C-17 MABJZ
	Bldg 82
	8-5
	0
	400
	63609

	1
	HDSC185A
	321
	PLANT SRV MAD
	325 Robins Pkwy
	8-5
	0
	3,351
	68930

	1
	HDSC158B
	158
	MAI GYRO SHOP
	Corner of Robins Pkwy & Cochran
	Day
	0
	3,367
	66260

	1
	HDSC640A
	640
	MAI
	Corner of Page & 9th Street
	Day
	0
	8,044
	69623

	1
	HDSC645A
	645
	MAI
	Corner of Page & 9th Street
	Day
	0
	3,388
	69623

	1
	HDSC140B
	140
	MAN PHARMACY
	455 First Street
	Day/Mid
	6
	120,524
	64580

	1
	HDSC140C
	140
	MAN CHEM SITE
	455 First Street
	Day/Mid
	0
	340
	64580

	1
	HDSC149B
	149
	MAN PLATING SHOP
	80 Robins Pkwy
	Day
	1
	2,207
	64429

	1
	HDSC169B
	169
	MA Selant Crib
	450 First Street
	Day
	15
	94,075
	64429

	1
	HDSC180A
	180
	MAN ISSUE POINT
	520 First Street
	Day
	0
	9,537
	64648

	1
	HDSC255B
	255
	MAN PYLON SHOP
	375 Bryon Street
	Day
	9
	9,384
	60919

	1
	HDSC670B
	670
	MAN PLASTIC SHOP
	410 Laundry Dr
	Day
	1
	29,057
	60547


3.4.2  
The following table provides additional details for HDSC support.

Table 3.2

	NORMAL DELIVERIES WILL BE LIMITED TO 7-3 MON-FRI

	

	WORK STOPPAGE MATERIAL WILL REQUIRE SPECIAL DELIVERY OUTSIDE OF NORMAL HOURS.   HDSC'S WORK ON WEEKENDS ON AN AS NEEDED BASIS AND ARE OFTEN NOT NOTIFIED UNTIL 1 TO 2 DAYS PRIOR TO THE ADDITIONAL SHIFTS

	

	HDSC 149B HAS THREE DELIVERY DESTINATIONS IN BLDG 149.  THE PRIMARY PHARMACY ON THE EAST SIDE OF 149, THE F-15 CANOPY SHOP ON THE EAST SIDE OF 149, AND THE F-15 NDI LAB ON THE WEST SIDE OF 149 BY THE SOUTHEAST END OF THE ADMINISTRATION HALLWAY.   F-15 NDI CHEMICALS SHOULD ALWAYS BE DELIVERED TO BLDG 149, NOT BLDG 144 

	

	HDSC 125B PUMPS SEALANT ON AN AS NEEDED BASIS

	

	ALL HDSC'S BREAK MATERIAL DOWN TO SMALL UNITS OF MEASURE

	

	HDSC91A WORKS 7 DAYS/24 HOURS


